DEPARTMENT OF THE ARMY

SAVANNAH DISTRICT, CORPS OF ENGINEERS
P.O. BOX 889
SAVANNAH, GEORGIA 31402-0889

REPLY TO

ATTENTION OF: August 26, 2004

Contracting Division
A-E and Construction Branch

SUBJECT: DACA21-03-D-0014, Multiple Award Task Order Contract Construction and Design/Build for North
Cardlina (and SAD) — RFPLetter Rev3

The Clement Group, LLC
913 South Perry Street, Suite 201
Montgomery, Alabama 36104

Gentlemen:

The following changes are applicable to Task Order request number TONCO07-03-D-0014, Repair/Replace Bridges
at Camp MacKall — Package B, Fort Bragg, North Carolina.

CONTRACTING CHANGES: None.

TECHNICAL SPECIFICATION CHANGES: Therevised sections listed below (Revised by RFPLetter Rev3) are
hereby added to and made a part of the solicitation. Revised or added information is underlined and deleted
information is struck out.

Revised Sections

01451A
02463A
02464A

DRAWINGS: Sheet 59 with Revision 1 dated 24 August 2004 is hereby added to and made a part of the contract
drawings.

Y ou are reminded that this project is being completed among your firm, GSC Construction, Inc., and TMS
Contracting, LLC. Award will be made based on price.

To access the scope of work and specifications, and drawings go to http://ebs.sas.usce.army.mil. Scroll down the
page to you cometo the “blue’ label that reads Construction — Simplified Acquisition. Select the project Number
pertaining to your Solicitation/Contract TONCQ7-03-D-0014.

Y our proposal should be signed by aduly authorized official of your company and is required no later than 2:00
P.M. local time August 31, 2004 to the above addressATTN: CT-C/Linda Elliott.



If you have any questions, please contact Linda Elliott at (912) 652-5076 or Catherine Applegate at (912) 652-5755.

Sincerely,

C)u@&'.@ndum

Julie A. Anderson
Contracting Officer

Enclosures



